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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE AND LOS ANGELES
COUNTIES IN ROSSMOOR AND LOS ALAMITOS FROM 0.5 km NORTH OF ROUTE 450/605 SEPARATION TO 0.1
KM NORTH OF LOS ANGELES COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 1, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special
Provisions, and the Proposal and Contract.

Project Plan Sheets 97 is revised.  Half-sized copies of the revised sheet is attached for substitution for the like-numbered
sheet.

In the Special Provisions, Section 5-1.16. "PAYMENTS," the second paragraph is replaced with the following
paragraph:

"For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the
Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be
deemed to be the maximum value of the contract item of work which will be recognized for progress
payment purposes:

A. Clearing and Grubbing $20,000
B. Progress Schedule (Critical Path Method) $25,000
C. Bridge Removal (Portion), Location A $34,525
D. Bridge Removal (Portion), Location B $116,365"

In the Special Provisions, Section 5-1.16. "PAYMENTS," the fourth paragraph is replaced with the following paragraph:

"In determining the partial payments to be made to the Contractor, only the following listed materials
will be considered for inclusion in the payment as materials furnished but not incorporated in the work.

A. Galvanized Steel Pipe (Supply Line)
B. Piling
C. Joint Seals
D. Bar Reinforcing Steel (Bridge)
E. Column Casing
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F. Metal Sign Structures
G. Culvert Pipes
H. Overside Drains and Apputenances
I. Miscellaneous Drainage Facilities
J. Miscellaneous Iron and Steel
K. Railings
L. Crash Cushions
M. Pavement Markers
N. Luminaires"

In the Proposal and Contract, the Engineer’s Estimate Items 2, 39 and 86 are revised as attached.

To Proposal and Contract book holders:

Replace the entire pages 3, 4 and 7 of the Engineer's Estimate in the Proposal with the attached revised
pages 3, 4 and 7 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
12-079204

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 285

3 072006 TEMPORARY SUPPORT LS LUMP SUM LUMP SUM

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 200

9
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

10 129000 TEMPORARY RAILING (TYPE K) M 3290

11 129100 TEMPORARY CRASH CUSHION
MODULE

EA 110

12 129150 TEMPORARY TRAFFIC SCREEN M 6120

13 150608 REMOVE CHAIN LINK FENCE M 18

14 150662 REMOVE METAL BEAM GUARD
RAILING

M 300

15 150710 REMOVE TRAFFIC STRIPE M 68 800

16 030807 REMOVE TRAFFIC STRIPE
(YELLOW)

M 5160

17 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 120

18 150722 REMOVE PAVEMENT MARKER EA 17 500

19 030808 REMOVE METAL (RAIL MOUNTED
SIGN)

EA 2

20 150747 REMOVE ROADSIDE SIGN (STRAP
AND SADDLE BRACKET METHOD)

EA 1
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150760 REMOVE SIGN STRUCTURE EA 2

22 150769 REMOVE ASPHALT CONCRETE M3 11

23 152372 RELOCATE CONCRETE BARRIER
(TYPE K)

M 2830

24 030809 RELOCATE METAL (RAIL MOUNTED
SIGN)

EA 2

25 153214 REMOVE CONCRETE CURB M 70

26 155003 CAP INLET EA 17

27 156590 REMOVE CRASH CUSHION (SAND
FILLED)

EA 23

28 157561 BRIDGE REMOVAL (PORTION),
LOCATION A

LS LUMP SUM LUMP SUM

29 157562 BRIDGE REMOVAL (PORTION),
LOCATION B

LS LUMP SUM LUMP SUM

30 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

31 190101 ROADWAY EXCAVATION M3 12 600

32 190103 ROADWAY EXCAVATION (TYPE Y)
(AERIALLY DEPOSITED LEAD)

M3 1900

33 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

34
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 172

35
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 110

36 208023 75 MM GALVANIZED STEEL PIPE
(SUPPLY LINE)

M 136

37 250201 CLASS 2 AGGREGATE SUBBASE M3 7310

38 280000 LEAN CONCRETE BASE M3 4220

39 390160 ASPHALT CONCRETE (TYPE B) TONN 5190

40 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 420
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81 820134 OBJECT MARKER (TYPE P) EA 8

82 820135 OBJECT MARKER (TYPE R) EA 2

83 832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 150

84 839565 TERMINAL SYSTEM (TYPE SRT) EA 3

85 839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 3

86 839591 CRASH CUSHION, SAND FILLED EA 2

87 839701 CONCRETE BARRIER (TYPE 60) M 430

88
(F)

839702 CONCRETE BARRIER (TYPE 60A) M 195

89 839703 CONCRETE BARRIER (TYPE 60C) M 1630

90 030810 CONCRETE BARRIER (TYPE 60CE) M 70

91
(F)

839717 CONCRETE BARRIER (TYPE 732
MODIFIED)

M 409

92
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 160

93 840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 20 800

94
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 1520

95
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 2720

96
(S)

840570 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 10.98 M - 3.66 M)

M 14 200

97
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 700

98
(S)

840574 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 10.98 M - 3.66 M)

M 1310

99
(S)

840656 PAINT TRAFFIC STRIPE (2-COAT) M 35 100

100
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 8010
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